



REPUBLIC OF THE PHILIPPINES
COMMISSION ON AUDIT
REGIONAL OFFICE NO. IV-A
BIDS AND AWARDS COMMITTEE

Commonwealth Avenue, Quezon City
Telefax No. 951-3810

December 2, 2019

BID BULLETIN NO. 1

Project: Procurement of Proposed Construction of Four-Storey Provincial Satellite Auditing Office (PSAO) Building (Phase I) in the Province of Laguna, Calamba City, Laguna

This Bid Bulletin is being issued for the re-scheduling of the Pre-bid Conference and other procurement activities for the Procurement of Proposed Construction of Four-Storey Provincial Satellite Auditing Office (PSAO) Building (Phase I) in the Province of Laguna, Calamba City, Laguna, per duly approved BAC Resolution No. 2019-43 dated December 2, 2019, to wit:

Activities	Schedule	Venue
Issuance of the Bidding Documents	November 20, 2019 until 2:00 P.M. of December 18, 2019	Cashier's Office, Administration, Training and Finance Services, COA Regional Office No. IV-A, Commonwealth Avenue, Diliman, Quezon City
Pre-bid Conference	December 6, 2019, 10:00 A.M.	Conference Room, Ground Floor, COA Regional Office No. IV-A, Commonwealth Avenue, Diliman, Quezon City
Submission/Opening of Bids	December 18, 2019, 2:00 P.M.	Conference Room, Ground Floor, COA Regional Office No. IV-A, Commonwealth Avenue, Diliman, Quezon City

For queries and any concerns, please e-mail to bacsecretariat4a@gmail.com or coordinate with the following contact persons:

Engr. RAYMOND C. VILLANUEVA
Member, Technical Working Group
COA Regional Office No. IV-A
Commonwealth Avenue, Diliman, Quezon City
Telefax No.: (02)-8-951-1382

or

Atty. JOHN ARVIN B. ATIE
Member, Technical Working Group
COA Regional Office No. IV-A
Commonwealth Avenue, Diliman, Quezon City
Telefax No.: (02)-8951-1351
Or at City Auditor's Office, Lipa City
Telefax No.: (043)-8-774-1685

or

Ms. FLORITA L. LOPEZ

Member, Technical Working Group

City Auditor's Office, Calamba City

Telefax No.: (049)-545-6789 loc. 8215, 8216

This is for the guidance and information of all concerned.

Mark Ranier C. Arenas

Atty. MARK RANIER C. ARENAS

Chairperson



REPUBLIC OF THE PHILIPPINES
COMMISSION ON AUDIT
REGIONAL OFFICE NO. IV-A
BIDS AND AWARDS COMMITTEE
Commonwealth Avenue, Quezon City
Telefax No. 951-3810

RESOLUTION NO. 2019- 43

WHEREAS, COA Regional Office No. IV-A is conducting a procurement thru Public Bidding for the Proposed Construction of Four-Storey Provincial Satellite Auditing Office (PSAO) Building (Phase I) in the Province of Laguna, Calamba City, Laguna;

WHEREAS, the BAC set the procurement timelines for the said Procurement which was contained in the Invitation to Bid and the Bidding Documents, to wit:

Activities	Schedule
Issuance of the Bidding Documents	November 20, 2019 until 2:00 P.M. of December 13, 2019
Pre-bid Conference	November 28, 2019, 2:00 P.M.
Submission/Opening of Bids	December 13, 2019, 2:00 P.M.

WHEREAS, the scheduled Pre-Bid Conference on November 28, 2019, 2:00 p.m., has not ensued due to conflict of schedules of BAC members;

WHEREAS, the BAC held an emergency meeting on December 2, 2019 to re-schedule the Pre-bid Conference and other procurement activities;

WHEREAS, upon deliberation, the Members of the BAC agreed to revise the original procurement timeline set for the said Procurement, as follows:

Activities	Schedule	Venue
Issuance of the Bidding Documents	November 20, 2019 until 2:00 P.M. of December 18, 2019	Cashier's Office, Administration, Training and Finance Services, COA Regional Office No. IV-A, Commonwealth Avenue, Diliman, Quezon City
Pre-bid Conference	December 6, 2019, 10:00 A.M.	Conference Room, Ground Floor, COA Regional Office No. IV-A, Commonwealth Avenue, Diliman, Quezon City
Submission/Opening of Bids	December 18, 2019, 2:00 P.M.	Conference Room, Ground Floor, COA Regional Office No. IV-A, Commonwealth Avenue, Diliman, Quezon City

WHEREAS, because of the changes in the procurement timelines, Bid Bulletin shall be issued in accordance with Section 22.4 of the Revised IRR of RA No. 9184;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee (BAC), do hereby **RESOLVE** as it is hereby **RESOLVED**, to recommend to the Head of the Procuring Entity (HOPE), Officer-in-Charge of COA Regional Office No. IV-A, the following re-scheduling of the Pre-bid Conference and other procurement activities and to post the Bid Bulletin upon approval by the HOPE of this Resolution for the Proposed Construction of Four-Storey Provincial Satellite Auditing Office (PSAO) Building (Phase I) in the Province of Laguna, Calamba City, Laguna:

Activities	Schedule	Venue
Issuance of the Bidding Documents	November 20, 2019 until 2:00 P.M. of December 18, 2019	Cashier's Office, Administration, Training and Finance Services, COA Regional Office No. IV-A, Commonwealth Avenue, Diliman, Quezon City
Pre-bid Conference	December 6, 2019, 10:00 A.M.	Conference Room, Ground Floor, COA Regional Office No. IV-A, Commonwealth Avenue, Diliman, Quezon City
Submission/Opening of Bids	December 18, 2019, 2:00 P.M.	Conference Room, Ground Floor, COA Regional Office No. IV-A, Commonwealth Avenue, Diliman, Quezon City

RESOLVED FINALLY, to adopt this Resolution upon approval by the HOPE and to post the Bid Bulletin in the PhilGEPs and COA websites, and other conspicuous places at the premises of COA Region IV and COA Central Office Buildings.

ADOPTED, this 2nd day of December, 2019, at the Conference Room, Ground Floor, COA Regional Office No. IV-A, Commonwealth Avenue, Quezon City.

Mark Ranier C. Arenas
MARK RANIER C. ARENAS
 Chairman

John Ferdinand V. Balgua
JOHN FERDINAND V. BALGUA
 Vice-Chairman

Edita M. Corpus
EDITA M. CORPUS
 Member

Olivia I. Bautista
OLIVIA I. BAUTISTA
 Member

Marcelina Leticia B. Maquimot
MARCELINA LETICIA B. MAQUIMOT
 Member

Maria Cecilia G. Alonzo
MARIA CECILIA G. ALONZO
 Provisional Member

Absent
FELICIDAD S. MEDRANO
 Provisional Member

Approved/Disapproved by:

Mario G. Lipana
MARIO G. LIPANA

Director III

Officer-in-Charge

Date Approved: _____